David Luke & Sons 5590 Dallas McClellan Road Zolfo Springs, Florida 33890 863-781-1623

July 8, 2023

To: Mark Jolly 340 Sunset Drive Fort Lauderdale, Florida 33301

Site work in Fort Meade

As per site visit on July 3, 2023, and requirement to elevate the sloped offset entrance driveway for heavy equipment, deliver 2 loads of road base material (\$450 per dump truck load) to the property located at 2500 Gabriel Road in Fort Meade: \$900.00

Transport equipment and provide operator to spread and pack base material. Move/ spread some material toward front of the right gate upon project completion for a permanent double driveway:

\$400.00

Remove of the left gate, posts, and wire needed for large equipment entry and exit, and then reinstall fence when project completed, as it originally existed: \$400.00

Removal of select underbrush and one palm tree inside left gate for heavy equipment access. Limbs and tree debris stacked in an owner suitable location:

\$400.00

Select demolition: Provide equipment and personnel needed to remove roof structure and the 4 exterior (concreted) columns that encloses the caboose: \$1,400.00

Remove the barb wire front yard fence, and reinstall after project completion: \$300.00

Assist in removing the owner's personal items from inside the caboose and stack everything neatly on porch under the house eave: \$100.00

Total \$3,900.00

All tasks listed above is estimated to be a 4 day (two-weekend project). Upon accepting this proposal for the work scope listed above, the customer, _____ agrees to pay the total sum upon completion, and understands that this agreement is mutual and through it, each party holds the other harmless and releases the other from all liability from any and all claims for activities involved that may cause damage or losses.

David Luke